

**Louisville District
Construction Forecast (Revised 14May2013)**

Project Description/Location	Anticipated Advertisement Date	Est. Award Amount (Range per FAR 36)	Anticipated Contracting Method	Status
ORTC @ Ft. Hunter Liggett, CA - 2 Phase (Suggs)	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	Evaluating Proposals
Unmanned Aerial Vehicle Complex @ Ft. Campbell, KY (Cruz)	See FBO	\$10M - \$25M	Unrestricted (Full & Open)	Waiting on Funds to Award
Automated Infantry Squad Battle Course @ Ft. Dix, NJ (Higgins)	See FBO	\$5M - \$10M	Small Business Set-Aside	Evaluating Proposals
Live Fire Exercise Shoothouse @ Ft. Campbell, KY (Boyd)	See FBO	\$1M - \$5M	Huntsville COS MATOC	Waiting on Funds to Award
Battalion Headquarters Complex @ Ft. Campbell, KY (Boyd)	See FBO	\$25M - \$100M	8(a) Competitive	Waiting on Funds to Award
Central Issue Facility @ Ft. McCoy, WI (Murphy)	See FBO	\$10M - \$25M	Small Business Set-Aside	Evaluating Proposals
Army Reserve Ctr (Phase 2) @ Las Vegas, NV (Hales)	See FBO	\$10M - \$25M	Small Business Set-Aside	Evaluating Proposals
Dining Facility @ Ft. McCoy, WI (Bayers)	See FBO	\$5M - \$10M	Unrestricted (Full & Open)	Evaluating Proposals
ECS TEMF @ Ft. McCoy, WI (Purifoy)	See FBO	\$10M - \$25M	Small Business Set-Aside	Evaluating Proposals
Infantry Squad Battle Course @ Ft. Knox, KY (Moore)	See FBO	\$5M - \$10M	Small Business Set-Aside	Waiting on Funds to Award
Hydrant Fuel System @ Grisson AFB, IN (Allgeier)	See FBO	\$25M - \$100M	Small Business Set-Aside	Evaluating Proposals
Army Reserve Ctr @ Joint Base Lewis-McChord, WA (Beck)	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	Evaluating Proposals
Replace Kingsolver/Pierce Elem. Schools @ Ft. Knox, KY (Allgeier)	See FBO	\$25M - \$100M	8(a) Competitive	Evaluating Proposals
Automatic Record Fire Range @ Ft. Devens, MA (Melendez)	See FBO	\$1M - \$5M	8(a) Competitive	See FBO for Issue/Due Date Info
Army Reserve Ctr @ Miramar, CA (Melendez)	See FBO	\$10M - \$25M	8(a) Competitive	Evaluating Proposals
Replace Barkley Elementary School @ Ft. Campbell, KY (Dettmer)	See FBO	\$25M - \$100M	8(a) Competitive	Evaluating Proposals
UPH Barracks @ Ft. Hunter Liggett, CA (Mullins)	See FBO	\$1M - \$5M	Small Business Set-Aside	See FBO for Issue/Due Date Info
Army Reserve Ctr @ Ft. Sheridan, IL (Goodman)	See FBO	\$25M - \$100M	Small Business Set-Aside	See FBO for Issue/Due Date Info
DISA Facility @ Scott AFB, IL (Shumate)	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	See FBO for Issue/Due Date Info
Repair/Modernize Central Heat Plants @ WPAFB, OH (Moore)	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	See FBO for Issue/Due Date Info
Museum Hangar @ WPAFB, OH (Moore)	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	See FBO for Issue/Due Date Info
Visiting Quarters Facility @ Scott AFB, IL (Shumate)	May-13	\$25M - \$100M	Unrestricted (Full & Open)	
FFR Kelley Reserve Ctr @ Ft. Dix, NJ (Reed)	May-13	\$10M - \$25M	Unrestricted (Full & Open)	
UEPH Barracks @ Ft. Campbell, KY (Hawk)	May-13	\$25M - \$100M	TBD	
Group Support Battalion Facility @ Ft. Campbell, KY (Cruz)	Jun-13	\$25M - \$100M	8(a) Competitive	
Add/Alt Army Reserve Ctr @ Curtis Bay, MD (Hibbard)	Jun-13	\$10M - \$25M	Small Business Set-Aside	
GTA Army Reserve Ctr @ Bridgeport, CT (Cardwell)	Jul-13	\$25M - \$100M	Unrestricted (Full & Open)	
GTA Army Reserve Ctr @ Ft. Story, VA (Hoben)	Aug-13	\$10M - \$25M	TBD	
Replace Airfield Drainage System @ WPAFB, OH (Shumate)	Sep-13	\$5M - \$10M	TBD	
Army Reserve Ctr @ Kansas City, KS (Reed)	Oct-13	\$10M - \$25M	8(a) Competitive	
Army Reserve Ctr @ Bullville, NY (Reed)	Oct-13	\$10M - \$25M	TBD	
Central Issue Facility @ McGuire-Dix-Lakehurst, NJ (Hoben)	Oct-13	\$5M - \$10M	TBD	
NCO Academy Dining Facility @ Ft. McCoy, WI (Beck)	Oct-13	\$5M - \$10M	TBD	
Consolidated Dining Facility @ Ft. Dix, NJ (Hibbard)	Oct-13	\$10M - \$25M	TBD	
Modified Record Fire Range @ Ft. Dix, NJ (Hoben)	Oct-13	\$5M - \$10M	TBD	
Army Reserve Ctr @ Mare Island, CA (Camp Parks) (Suggs)	Oct-13	\$10M - \$25M	TBD	
TASS Training Ctr @ Ft. Hunter Liggett, CA (Mullins)	Nov-13	\$10M - \$25M	TBD	
Battlefield Weather Facility @ Ft. Campbell, KY (Cruz)	Nov-13	\$5M - \$10M	TBD	
ARS Flight Simulator Facility @ Niagara Falls, NY (Miralles)	Nov-13	\$5M - \$10M	TBD	
Ambulatory Health Ctr @ Ft. Knox, KY (Thompson)	Nov-13	\$100M-\$250M	Unrestricted (Full & Open)	
Army Reserve Ctr @ Ft. Bragg, NC (Cash)	Dec-13	\$10M - \$25M	TBD	
Access Control Point/Mail/Freight Process Ctr @ Ft. McCoy, WI (Murphy)	Dec-13	\$10M - \$25M	TBD	
SOF Group Special Troops Battalion @ Ft. Campbell, KY (Cruz)	Jan-14	\$25M - \$100M	TBD	
Army Reserve Ctr @ Tustin, CA (Marshall)	Jan-14	\$25M - \$100M	TBD	
Armed Forces Reserve Ctr @ Aberdeen Proving Ground, MD (Hales)	Mar-14	\$10M - \$25M	TBD	
Automated Multipurpose Machine Gun @ Ft. Dix, NJ (Hoben)	Mar-14	\$5M - \$10M	TBD	
Levee Rehabilitation @ Brevoort, IN (Beckham)	Mar-14	\$5M - \$10M	TBD	

**Louisville District
Construction Forecast (Revised 14May2013)**

Levee Rehabilitation @ Wabash, IL (Beckham)	Apr-14	\$5M - \$10M	TBD	
Weapon & Munitions Shop @ BGAD, Lexington, KY (Boyd)	Apr-14	\$10M - \$25M	TBD	
Renovate Visiting Airman's Quarters - Bldg. 5101 @ Westover ARB, MA	Apr-14	\$5M - \$10M	TBD	
Army Reserve Ctr @ Attleboro, MA (Beck)	Apr-14	\$10M - \$25M	TBD	
Replace Marshall Elementary School @ Ft. Campbell, KY (Dettmer)	May-14	\$25M - \$100M	TBD	
High School Addition @ Ft. Campbell, KY (Dettmer)	May-14	\$25M - \$100M	TBD	
Replace Van Voorhis/Mudge Elem. School @ Ft. Knox, KY (Allgeier)	Jun-14	\$25M - \$100M	TBD	
Replace Fuel Distribution Facilities @ Selfridge ANGB, MI (Allgeier)	Oct-14	\$25M - \$100M	TBD	
Satelite Pharmacy Replacement @ WPAFB, OH (Farkus)	Oct-14	\$5M - \$10M	Little Rock MATOC	Little Rock MATOC
Consolidated Shipping/Receiving Ctr @ BGAD, Lexington, KY (Boyd)	Nov-14	\$10M - \$25M	TBD	
Replace Jackson Elementary School @ Ft. Campbell, KY (Dettmer)	Dec-14	\$25M - \$100M	TBD	
Replace Scott Middle School @ Ft. Knox, KY (Allgeier)	Jan-15	\$25M - \$100M	TBD	
Multifunctional Aviation Bldg. @ Ft. Campbell, KY (Boyd)	Oct-15	\$25M - \$100M	TBD	
Unmanned Aerial Vehicle Maintenance Hangar @ Ft. Campbell, KY (Cruz)	FY15	\$10M - \$25M	TBD	
Boiler Replacement @ Rock Island Arsenal, IL (Boyd)	On Hold	\$10M - \$25M	On Hold	On Hold
Replace Lincoln Elementary School @ Ft. Campbell, KY (Dettmer)	On Hold	\$25M - \$100M	On Hold	On Hold
Replace Mahaffey Middle School @ Ft. Campbell, KY (Dettmer)	On Hold	\$25M - \$100M	On Hold	On Hold
Mill & Overlay of Existing Taxiway @ WPAFB, OH (Moore)	On Hold	\$1M - \$5M	On Hold	On Hold
Replace Wassom Middle School @ Ft. Campbell, KY (Dettmer)	On Hold	\$25M - \$100M	On Hold	On Hold
Air Support Operations Ctr @ Ft. Campbell, KY (Boyd)	On Hold	\$5M - \$10M	On Hold	On Hold
Barracks (4BCT) @ Ft. Campbell, KY (Dettmer)	On Hold	\$25M - \$100M	Ft. Worth MATOC	On Hold
Barracks (3BCT) @ Ft. Campbell, KY (Hawk)	On Hold	\$25M - \$100M	Ft. Worth COS MATOC	On Hold
C-130 SquadOps Phase 1, Niagara Falls, NY (Beck)	On Hold	\$5M - \$10M	On Hold	On Hold