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PART 1 

DESIGN OBJECTIVES, AND FUNCTIONAL AND AREA REQUIREMENTS

1.1
SCOPE OF WORK.  The objective of this solicitation is to obtain a facility in which the Using Units are able to effectively implement their Army Reserve support and training missions.   These activities require sufficient space with up-to-date furnishings and equipment to support the Units’ full-time and Army Reserve personnel.  The facility will consist of [ number ] building[s] and associated site improvements, complete and adequate for assignment as a [ project title/description ].  
1.1.1
Requirements stated in this RFP are minimums; design and construction shall meet or exceed the requirements.  The design and technical criteria contained and cited in this RFP establish minimum standards for design and construction quality.  [For BV acquisitions:  Innovative, creative, and life cycle cost effective solutions which meet or exceed these requirements are encouraged.]
1.1.2
This project shall consist of the design and construction of a [ project title/description ] complete with required utilities, storm drainage, communications, electric, HVAC, fire protection/alarm systems, IDS, [ EMCS, ] force protection measures, paving, walks, curbs, parking, access roads, exterior lighting, site improvements, grading and landscaping on Government-owned land at [ location ].  
1.1.3
Contractor shall provide design for furniture and some equipment to be purchased and installed by the Government.  Also included in the RFP are options described at 1.9 below. [Edit description as required.]  
1.2 DESIGN OBJECTIVES.  

1.2.1
Applicable Criteria.  Applicable design and construction criteria references are listed in this Statement of Work and in the RFP Outline Technical Specifications.  Criteria shall be taken from the most current references as of the date of issue of the RFP.  Referenced codes and standards are minimum acceptable criteria. 

1.2.1.1
This RFP and its referenced documents define the necessary criteria to plan and design the [

] facility.  Functional space requirements, including general lighting, communications, power, tempered air requirements, and finishes, are contained in the Design Guide for US Army Reserve (UFC 4-171-05), which also provides general criteria and guidance for the design of Army Reserve facilities.  Typical functional space furniture layouts and inventories are provided in the RFP drawings; Contractor’s designers shall adapt these to the final floor plans.

1.2.1.2
Where manufacturer or vendor names are called out, the intention is generally to provide guidance on desired quality and features for the system or material.  Unless the manufacturer or vendor is identified as “sole-source,” or with similar language, the Contractor may provide the equivalent or better system or material of another vendor or manufacturer.

1.2.1.3
The project shall be designed and constructed using English (inch-pound) units of measurement.

1.2.2
Primary Consideration.  The primary consideration of this solicitation is to obtain a [Training Center or other project description] within funds available, and to maximize design quality.  Offerors are encouraged to review the RFP to familiarize themselves with all RFP requirements.

1.2.3
Design Quality.  Design quality is achieved through the optimization of interior planning, integration of the building[s] with the site, sustainability, selection of building materials and systems for low-cost maintenance and operation, and an overall balance of esthetics and functionality.  The Army Reserve encourages a project design of award-winning caliber.

1.2.4
Design Freedom.  Requirements stated in this RFP are minimums.  Innovative, creative, or cost-saving proposals, which meet or exceed these requirements are encouraged, and will be considered more favorably. 

1.2.4.1
The project conceptual design was developed by the Army Reserve, the Corps of Engineers, and a contracted A/E; this conceptual design is approved by the Government.

1.2.4.2
The conceptual design Drawings and the RFP Outline Technical Specifications, along with the other information and requirements in this RFP, serve as requirements for Contractor building design and construction completion, along with other code, regulatory and professional practice requirements. The extent of development of these RFP documents in no way relieves the successful offeror from responsibility for completing the design, construction documentation, and construction of the facility in conformance with applicable criteria and codes.

1.2.4.3
The conceptual design illustrates desired general arrangements, orientation, and adjacencies, and provides an exterior image which is acceptable to the Government – it is not intended to dictate the final layout and image for the project.  The Contractor’s designers shall develop and refine the conceptual site and building design in their completion of the design and construction documents.  Such development shall be consistent with the criteria and acceptable to the Government.  
1.2.4.3.1
The building gross floor areas may not increase or decrease in size without Government approval, except for minor deviations necessary to accommodate building systems.  The building gross floor area requirements are described in Paragraph 1.8 below.  Gross building area shall be calculated in accordance with IBC.
1.2.4.3.2
[For LPTA or other acquisitions when RFP includes conceptual elevations of project buildings, include this sentence - Numbers, sizes and locations of doors and windows indicated on the conceptual elevations in this RFP are not intended to dictate the final fenestration design.]  [For BV or other acquisitions where RFP includes examples of past AR elevations to illustrate acceptable exterior image, include this sentence – Examples of exterior images acceptable to the AR are included in Attachment O to this Section.]  All typically occupied spaces (offices, unit commons, classrooms, family support, break room, library, learning center, conference room, etc.) shall be provided with windows or glazing if located on exterior walls; maximize use of daylighting and operable windows.   

1.2.4.3.3 
[Edit as appropriate for location and context.]  Design building(s) to enhance or complement the visual environment of the Installation or neighborhood.  The design shall reflect a human scale, and primary entrances shall be architecturally designed for easy visibility.  Exterior materials, roof forms, and detailing shall be compatible with surrounding development and adjacent buildings, and shall follow established architectural themes.  Exterior colors shall conform to the [Installation Design Guide or other appropriate guidance].  Use of architectural elements to reflect human scale, break up building massing and roof lines, and add visual interest are preferred; such as stringcourses, reveals, corbels/cornices to produce shadow lines, stone or pre-cast sills and similar elements, dormers, inserts, detailing, etc. [For LPTA, revise last sentence to eliminate “preferred.”]
1.2.4.4
A Design Charette Phase will be part of the project design process.  During this Phase, the Contractor’s designers shall provide alternative site and building design concepts for Government review and consideration.  The Phase will culminate in site and building design concepts accepted by the Government for development into the final project design and documents.

1.2.4.5
Following the Design Charette Phase, the Contractor shall accommodate minor site and building plan changes by the Government in the early stages of the design process, as a normal part of the design development process.  The Contractor may adjust spaces, within the overall and specific function area guidelines, as required to accommodate structural layout, and as necessary to provide adequate space for mechanical, electrical and communication spaces.  The mechanical and electrical spaces must provide adequate space to safely and efficiently accommodate equipment operation and maintenance. The spatial relationships and adjacencies in the RFP drawings, however, must be maintained, unless the Contractor recommends changes to the Government, and the Government approves such changes.  
1.2.4.6
The Contractor shall develop and refine the exterior image and esthetics of the building as part of the design development process.  The Contractor shall utilize materials, detailing, fenestration, lighting and ornament to develop a high-quality exterior image for the facility.  The conceptual elevations in the RFP drawings are not acceptable as finish elevations.

1.2.4.7
The Contractor’s architect or interior designer shall select the final palette of colors and materials for building interior and exterior to produce a pleasing appearance, coordinated throughout.

1.2.4.8
All materials, fixtures, equipment, systems, etc. to be used in the construction of this project shall be new, and purchased for the purpose of constructing this facility.

1.2.5
Installation Design Guidance.  

1.2.5.1
Installation Real Property Master Plan.  The installation real property master plan provides comprehensive documentation of the existing conditions of natural, man-made, and human resources. It also guides future land-use development.  Design of this project shall incorporate the design guidance and criteria contained in the [ installation ] Real Property Master Plan.

1.2.5.2
Installation Design Guide. Design of this project shall incorporate the design guidance and criteria contained in the [ installation ] Installation Design Guide (IDG), [which is or excerpts of which are] contained in Attachment C to this Statement of Work.   

1.2.6
Energy and Resources Conserving Features.  Public Law 102-486, Executive Order 12902, and Federal Regulations 10 CFR 435, require federal buildings to be designed and constructed to reduce energy consumption in a life-cycle, cost-effective manner using renewable energy sources when economical. Products designed to conserve energy and resources by controlling the amounts of consumed energy or by operating at increased efficiencies should be considered.  Minimum requirements for this project are listed in this Statement of Work.

1.2.6.1
Energy conservation techniques shall be considered as they relate to site design, site engineering, building design, and building engineering.  Techniques which conserve energy, improve functionality, and can be justified by life cycle cost analysis as cost-effective are encouraged.  Integration of energy conservation systems with the building design (lighting, structure, mechanical systems, and esthetics) is essential to facilitate functionality and maximum energy savings.  If an alternative energy generation method is intended for use as the project's primary energy source, documentation shall be submitted to the Contracting Officer, verifying the system’s reliability and ability to meet the project’s peak demand.

1.2.7
Sustainable Design.  [If LEED is the applicable sustainability criteria, edit accordingly.]  Sustainable Design – Engineering Technical Letter (ETL) 1110-3-491 is the Government’s criteria for sustainable design. The project shall be designed and constructed in accordance with the ETL guidance.  See also Part 14 of this Section 01 02 00.00 48.
1.2.8
Antiterrorism and Force Protection Considerations.  Project design and construction shall comply with the Department of Defense Antiterrorism (AT) Standards for Buildings, UFC 4-010-01, as listed in Part 2 of this Statement of Work.  The conceptual site and building design has been developed in accordance with AT requirements. The threat assessment for this project is [

]; compliance with minimum AT requirements is required. Contractor shall continue to coordinate AT design with the Government throughout design and construction.

1.3
CONTRACTOR RESPONSIBILITY.

1.3.1
The Contractor shall  provide all labor, materials, equipment, supplies, permits, fees, and consultant services to design and construct this [ Training Center ] complex.  The complex shall be a complete and usable facility, meeting the requirements of this RFP.  The Contractor shall develop a complete site, building and interior design package.

1.3.2
Any discrepancies found in these RFP documents by the offeror shall be identified to the Louisville District Corps of Engineers before the submittal of the offeror’s proposal.  The Design/Build Contractor, as Architect/Engineer of Record, is solely responsible for the design intent and the accuracy of the D/B Contractor’s proposal and its compliance with all RFP requirements and all referenced codes and criteria.  Design drawings provided in the Government-provided RFP package are to be considered schematic in nature and are to be verified by the D/B Contractor as part of the development of the project design and construction documents.

1.3.3
The Contractor’s design professionals shall be the designers of record for the entire project; they must take full responsibility for the design and must satisfy themselves that the design meets professional and regulatory standards.

1.3.4
Throughout the RFP, references are made to MCAR and OMAR funds.  For clarification, this refers to the funding source – either Construction funds or Operations and Maintenance funds – for the Project.  The funding source has no bearing on the Scope of the Work. 

1.3.5
For purposes of clarification, this RFP identifies parts of the Project for which some responsibility is borne by the Government.  The responsibility for some work items addressed elsewhere in the RFP is brought to the Contractor’s attention in the following table.  If not identified as Government-furnished in the table below, or elsewhere, all work in the RFP is the responsibility of the Contractor.

	Item
	Designed by
	Furnished by
	Installed by
	Makes final connection

	Freestanding furniture
	Cont
	Govt
	Govt
	

	Systems furniture
	Cont
	Govt
	Govt
	Cont

	Office equipment, portable 
	
	Govt
	Govt
	Govt

	Office equipment, permanently installed
	
	Govt
	Govt
	Govt

	Workbenches
	Cont
	Govt
	Govt
	Cont

	Break area and GO refrigerator(s)
	Cont
	Cont
	Cont
	

	Break area and GO microwaves
	Cont
	Cont
	Cont
	

	Bronze and aluminum  “Minuteman” plaques
	Cont
	Govt
	Cont
	

	Security caging
	Cont
	Cont
	Cont
	

	Metal utility storage shelving
	Cont
	Cont
	Cont
	

	Projection screens
	Cont
	Cont
	Cont
	

	Bulletin and marker boards, tack strips
	Cont
	Cont
	Cont
	

	Window treatments
	Cont
	Cont
	Cont
	

	Physical Fitness equipment
	Cont
	Govt
	Govt
	

	Vending machines
	
	Govt
	Govt
	Govt

	
	
	
	
	

	Shop equipment, portable
	
	Govt
	Govt
	

	Shop equipment, permanently installed
	
	Govt
	Govt
	Cont

	
	
	
	
	

	Equipment racks in IT rooms
	Cont
	Cont
	Cont
	

	
	
	
	
	

	Arms Vault dehumidifier
	Cont
	Cont
	Cont
	Cont

	Arms Vault weapons racks
	Govt
	Govt
	Govt
	

	
	
	
	
	

	Fire extinguishers
	Cont
	Cont
	Cont
	

	
	
	
	
	

	Recessed walk-off mats
	Cont
	Cont
	Cont
	

	
	
	
	
	

	Telephone switch and handsets
	Cont
	Cont
	Cont
	Cont

	Secure Telephone instruments (STEs)
	
	Govt
	Govt
	Cont

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


1.4
SURVEY AND GEOTECHNICAL INFORMATION.

1.4.1
A survey was performed by an independent surveyor and is provided in these documents.  The Contractor shall, at its own expense, obtain any additional information required to provide a complete and useable design. The point of contact for the survey is  [

].  Do not contact the surveyor during the preparation of proposals for the solicitation.                       
1.4.2
The Contractor shall perform its own geotechnical investigation to establish soil characteristics for site foundation, paving and cathodic protection design and construction.  A Preliminary Geotechnical Investigation has been performed by an independent professional engineer, and is provided for information only in Attachment A to this Statement of Work.  Do not contact the geotechnical engineer during the preparation of proposals for the solicitation.             
1.5
RFP DESIGN DOCUMENTS.  The design drawings are included as a part of this RFP to provide information and criteria for the Contractor’s completion of the design.

[ Drawing list or revise text and refer to list in Paragraph __ of Section 00 80 00.00 06 Special Clauses ]

1.6
SPECIFICATIONS.

1.6.1
The RFP Outline Technical Specifications are provided primarily in outline format.  They shall be utilized as design and submittal criteria, and minimum standards for the corresponding construction work, and shall be met or exceeded unless Contractor obtains specific Government approval for proposed reductions.  These outline specifications shall not be considered complete and suitable for final construction specifications.  Contractor’s designers shall expand the outline specifications to provide comprehensive, three-part, CSI-format Specifications and shall edit the Specifications to indicate actual products to be used in the construction.  Final specifications shall include as a minimum, a description of the technical requirements, criteria for determining whether the criteria are met, and quality control requirements and procedures.  The standards referenced in the outline specifications establish minimum requirements for the final construction specifications.

1.6.2
All RFP Outline Technical Specification sections provided in this RFP may not be required for this project, and designers shall provide additional Specification Sections or items if necessitated by their final design or RFP requirements.

1.6.3
Where RFP Outline Technical Specification Sections are more complete, these represent the Government’s preferred specification approach to this project.  Contractor’s designers must still take complete responsibility for the design and specification of the project, and shall satisfy themselves that these Sections are complete and suitable for the final design.  Most of the outline specification sections are adapted from the typical Government Unified Facility Guides Specifications (UFGS) and reflect Army Reserve-approved approaches and products.  The outline specification requirements shall be used as the basis for selection of construction materials, products, and systems.  Contractor’s final specifications may be developed from UFGS, one of the industry prototype specifications (such as MasterSpec), or Contractor’s designers’ company spec system.

1.6.4
In case of conflicts between the project-specific requirements Section 01 02 00.00 48 and the RFP Outline Technical Specifications, Section 01 02 00.00 48 governs.

1.7
SITE.  The site is described on the RFP drawings included as part of this solicitation, and consists of approximately [
 ] acres.  Site work includes all design and construction of site features described in the RFP, including but not limited to, site planning, clearing, grading, erosion control, site drainage, utility systems, pavements, pedestrian and vehicular circulation systems, signage, site lighting, landscaping, physical security measures, fencing, and site furnishings. 

1.7.1
Special Utilities and Supplementary Construction.  [Describe these, if any, or refer to relevant parts of RFP.  If NA, delete. ]
1.7.2
Demolition Considerations and Requirements. [Describe these, if any, or refer to relevant parts of RFP.  If NA, delete. ]
1.7.3
Environmental Considerations and Mitigation Requirements. [Describe these in sub-paragraphs below, if any, or refer to relevant parts of RFP.]  Should any suspected hazardous materials be encountered during site investigations or construction, the Contractor shall immediately stop work in the affected area, notify the Contracting Officer, and await Contracting Officer’s direction before proceeding with additional work in the area.
[ Choose Paragraph 1.7.3.1 or Paragraph 1.7.3.1 (alt) below as determined per project ] 

1.7.3.1
[ The site has been identified as being in an area where average indoor radon concentration is likely to exceed the EPA action level of 4 picoCuries per liter.  The Contractor shall incorporate Passive Barriers, plus the underfloor and vent stack provisions for a Sub-slab Suction System with a Passive Suction Stack into the design and construction of the building.  At the completion of construction, and prior to occupancy, the Contractor shall perform radon testing to verify indoor radon concentration.  If the testing shows level above the EPA action level, the Contractor shall install the fan required to create an Active Suction Stack.  Design and construction shall comply with the requirements of UFC 3-490-04A, Design: Indoor Radon Prevention and Mitigation. The 

 is a priority 
 facility under the guidelines of the UFC. ]

1.7.3.1 (alt) 
[ The site has been identified as being in an area where average indoor radon concentration is not likely to exceed 2 picoCuries per liter.  The Contractor shall incorporate passive barrier and capillary water barrier provisions.  Design and construction of these barriers shall comply with the requirements of UFC 3-490-04A, Design: Indoor Radon Prevention and Mitigation. The __________ is a priority __ facility under the guidelines of the UFC. ]

1.7.3.2
Mold Prevention.  Buildings must be designed and constructed to maintain space humidity at reasonable levels.  Buildings shall be constructed relatively air tight.  Vapor barriers shall not be used under insulation installed on top of a ceiling at a ventilated attic.  Acoustical ceiling tile shall have factory applied mold prevention treatment.

1.7.3.3
[Describe any other environmental or hazardous materials issues that impact the project.  Review environmental documentation for potential impacts.]

1.7.4
Site Development Constraints. [ List and discuss, if applicable, including local jurisdiction and zoning requirements. ]

1.7.5
Contractor’s Use of the Site.  Except for utility service provider access, required coordination with local agencies, and observation and oversight by the Government, the Contractor shall have complete use of the site within final limits of construction to be recommended by the Contractor and approved by the Government.    [ Verify if Government wishes to modify this paragraph. ]

1.7.5.1
The Contractor shall propose a site layout plan for Government approval, indicating proposed locations for staging, storage, trailers, parking and other Contractor use of the site, and shall work with Government to arrive at a final plan acceptable to the Government.

1.7.5.2
Contractor’s trailers and other equipment and materials on the site shall be tied down to resist storm force winds.  Contractor shall maintain the site free from debris that could represent a hazard during storm force winds.

1.7.5.3
Security and Identification Requirements.   
1.7.6
Verification of Conditions. The Contractor shall field verify existing conditions prior to beginning work.  The Contractor and the designers of record shall be responsible for investigating all differing site conditions, discrepancies, and field related issues that are encountered during the design and construction process.  The designers of record shall be responsible for providing guidance to the Contractor for the resolution of all such issues.  The Contractor shall provide notice to the Government of any such issues prior to proceeding and with sufficient time to avoid cost or schedule impacts.

1.7.7
Verification of Utilities. The Contractor and the designers of record shall be responsible for verifying the condition, location, and capacity for all utilities necessary for the project.  The Contractor and designers of record shall further verify that all utilities will meet the requirements of this project. The Contractor shall obtain flow tests for water service for the project, and shall base the design of the domestic water and fire protection systems on the results of the tests.  Preliminary investigations indicate that a fire pump [ is or is not ] required for the project – see Part 13 of this Section 01 02 00.00 48.
1.7.8
Regulatory Compliance. The Contractor shall assure that the site development complies with all applicable local, State and Federal regulations.  A list of known regulations is located in Part 2 of this Statement of Work.  Timely acquisition of the necessary design and construction related permits shall be the responsibility of the Contractor.  The Contractor, upon notice to proceed, shall immediately begin working on the permits so as not to delay completion of the project.  The Contractor shall prepare permits, associated drawings, public notices, and other related documentation as necessary to successfully meet permit approval status.  The Contractor shall pay for associated permit fees.

1.8
FUNCTIONAL AND AREA REQUIREMENTS.  


[This is the place for a matrix of space requirements not covered by the Design Guide, or out of date in the DG.  For projects that don’t have the typical spaces described in the DG, this is the place to describe the spaces, with their finish and other requirements.  Contact Daniel Allgeier at 502-315-6854 or Daniel.J.Allgeier@lrl02.usace.army.mil for samples of projects with non-typical spaces.]

1.8.1
The building designs shall provide building gross areas as indicated below.  The minimum gross area of the buildings is a minimum requirement of this RFP.   

1.8.1.1
[Example:  Army Reserve Center – The building gross area shall be between 38,000 SF and 38,750 SF. ]

1.8.1.2
[Example:  Optional Unheated / Flammable Waste / Controlled Waste Storage building - The building gross area shall be between 1020 SF and 1060 SF. ]

1.8.2
Individual spaces shall meet the functional and environmental requirements based on UFC 4-171-05 paragraph listed in the table below, as well as any applicable code requirements and additional requirements noted in this Section.  

1.8.2.1
The areas shown in the “Target Area” column of the table are provided as a guideline.  It is acceptable for the actual area of any space to vary from the values in the table by plus or minus 10%, except for the Assembly Hall, which cannot be larger than the target areas.  

1.8.3
Project requirements not covered by UFC 4-171-05 for individual areas or rooms are described in the “Additional Requirements” column in the following table and elsewhere in this RFP.

[ The following is a sample chart.  Revise and edit as project requires. ]

	Room by Room Supplemental Requirements

	  Rm#
	Room Name
	Design Guide Reference
	Target Area
	Additional requirements

	
	
	
	
	

	
	Training Building
	
	
	

	101
	Recruiting/Retention
	DG 4-2.4
	250 SF
	

	101A
	Office
	DG 4-2.1
	120 SF
	

	102
	Office
	DG 4-2.1
	120 SF
	

	103
	Unit Common
	DG 4-2.3
	
	

	104
	Admin Support
	DG 4-2.6.2
	60 SF
	GFGI copier and fax

	105
	Unit Common
	DG 4-2.3
	
	

	105A
	Office 
	DG 4-2.1
	120 SF
	

	105B
	Office 
	DG 4-2.1
	120 SF
	

	105C
	Office 
	DG 4-2.1
	120 SF
	

	105D
	Office 
	DG 4-2.1
	120 SF
	

	105E
	Office 
	DG 4-2.1
	120 SF
	

	106
	Elevator Mechanical
	No DG Reqmts
	As req’d
	Interior finishes similar to DG 4.2.26

	107
	Family Support
	DG 4-2.43
	220 SF
	

	108
	Break room
	DG 4-2.3
	280 SF
	1 tack board

Minimum 2’x8’ cabinet/countertop w/sink.

Refrigerator and microwave.

	109
	Mail
	DG 4-2.6.1
	220 SF 
	See Attachment K; provide mailbox with minimum of 20 mail slots allowing flat placement of 8 ½ by 11 envelope

	109A
	Mail Sorting
	DG 4-2.6.1
	In above
	See Attachment K

	109B
	Mail Screening
	DG 4-2.6.1
	In above
	Perimeter walls reinforced CMU

Exterior door designed for blast relief

See Attachment K 

	110
	Janitor
	DG 4-2.23
	50 SF
	

	111
	EST Classroom
	
	1008 SF
	See Attachment L for EST 2000 design information

	111A
	EST Control Room
	
	144 SF
	See Attachment L

	111B
	EST Storage
	
	48 SF
	See Attachment L

	112
	Telephone
	DG 4-2.46
	As req’d
	

	112A
	Network Operations Center
	DG 4-2.6.3
	280 SF
	

	113
	Training Aids Storage
	DG 4-2.17
	100 SF
	

	114
	Learning Center
	DG 4-2.16
	140 SF
	

	115
	Library Storage
	DG 4-2.15
	100 SF
	

	116
	Unit Storage
	DG 4-2.20
	3800 SF
	Provide cipher locks for two doors to corridors

	116A
	Office
	DG 4-2.1
	120 SF
	

	117
	Armorer
	DG 4-2.12
	100 SF
	Door 117-A: Dutch door with ledge. 

1 workbench & 1 storage cabinet

	117A
	Arms Vault
	DG 4-2.11
	300 SF
	No day gate for vault door

	118
	Assembly Hall
	DG 4-2.8
	3000 SF
	Operable partition

	118A
	Facility Maint. Stor.
	DG 4-2.26
	200 SF
	

	118B
	Chair Storage
	DG 4-2.9
	280 SF
	

	119
	Mechanical
	DG 4-2.44
	As req’d
	

	118C
	Electrical
	DG 4-2.45
	As req’d
	

	140
	Lobby
	DG 4-2.7
	480 SF
	2 recessed trophy cases

Building directory 

2 enclosed bulletin boards

Minuteman plaque

Memorialization display

	140A
	Vestibule
	DG 4-2.7
	
	Electronic access control system for door 140A-B
House phone

Recessed walk-off mat 

Furnish Knox box outside for fire department and Navy security access

	141
	Corridor
	DG 4-2.47
	
	

	142
	Corridor
	DG 4-2.47
	
	

	143
	Corridor
	DG 4-2.47
	
	

	144
	Corridor 
	DG 4-2.47
	
	

	144A
	Vestibule
	DG 4-2.47
	
	Electronic access control system for door 144A-B

	150
	Stair
	DG 4-2.47
	
	Decorative custom guardrail and handrail; tile steps; stairs designed for esthetic interest

	151
	Stair
	DG 4-2.47
	
	Use rubber stair tread with rubber flooring at landings

	160
	Female toilet
	DG 4-2.39
	700 SF
	

	160A
	Female showers
	DG 4-2.39 & 41
	In above
	Provide bench, coat rod, and hat shelf

Provide 2 showers minimum

	161
	Male toilet
	DG 4-2.39
	1000 SF
	

	161A
	Male showers
	DG 4-2.39 & 41
	In above
	Provide bench, coat rod, and hat shelf

Provide 3 showers minimum

	
	
	
	
	

	
	
	
	
	

	201
	Unit Common
	DG 4-2.3
	
	

	201A
	Office
	DG 4-2.1
	120 SF
	

	201B
	Office
	DG 4-2.1
	120 SF
	

	201C
	Office
	DG 4-2.1
	120 SF
	

	202
	Classroom
	DG 4-2.13
	1250 SF
	Provide operable partition for room division

Provide powered projection screens and marker boards per DG 4.2.13 in both halves of room

Provide power and data provisions for GFGI video teleconference equipment

	203
	Admin Support
	DG 4-2.6.2
	100 SF
	GFGI copier and fax

	204
	Unit Common
	DG 4-2.3
	
	

	204A
	Office
	DG 4-2.1
	120 SF
	

	204B
	Office
	DG 4-2.1
	120 SF
	

	204C
	Office
	DG 4-2.1
	120 SF
	

	204D
	Office
	DG 4-2.1
	120 SF
	

	204E
	Office
	DG 4-2.1
	120 SF
	

	204F
	Office
	DG 4-2.1
	120 SF
	

	205
	Office
	DG 4-2.1
	120 SF
	

	206
	Unit Common
	DG 4-2.3
	
	Provide sink, microwave and refrigerator in coffee area adjacent to Conference Room

	206A
	Office
	DG 4-2.1
	300 SF
	

	206B
	Office
	DG 4-2.1
	350 SF
	

	206C
	Conference Room
	DG 4-2.34
	320 SF
	Provide power and data provisions for GFGI video teleconference equipment.

	206D
	Office
	DG 4-2.1
	120 SF
	

	206E
	Office
	DG 4-2.1
	120 SF
	

	206F
	Office
	DG 4-2.1
	120 SF
	

	206G
	Office
	DG 4-2.1
	120 SF
	

	206H
	Office
	DG 4-2.1
	120 SF
	

	206J
	Office
	DG 4-2.1
	120 SF
	

	206K
	Office
	DG 4-2.1
	120 SF
	

	206L
	Office
	DG 4-2.1
	120 SF
	

	206M
	Office
	DG 4-2.1
	120 SF
	

	206N
	Office
	DG 4-2.1
	120 SF
	

	206P
	Office
	DG 4-2.1
	120 SF
	

	206Q
	Office
	DG 4-2.1
	120 SF
	

	206R
	Office
	DG 4-2.1
	120 SF
	

	206S
	Office
	DG 4-2.1
	120 SF
	

	206T
	Office
	DG 4-2.1
	120 SF
	

	206U
	Office
	DG -42.1
	120 SF
	

	206V
	Mechanical
	DG 4-2.44
	As req’d
	

	206W
	Telephone Closet
	DG 4-2.46
	100 SF
	

	206X
	Electrical
	DG 4-2.45
	As req’d
	

	207
	Janitor’s Closet
	DG 4-2.23
	30 SF
	

	208
	AGCCS
	DG 4-2.37
	400 SF
	Accommodate GFGI safe; provide sound insulation in walls and above ceiling; provide cipher lock for door; no IDS system required

	208A
	Office
	DG 4-2.1
	120 SF
	

	209
	Library
	DG 4-2.14
	300 SF
	

	240
	Lobby
	DG 4-2.7
	
	

	241
	Corridor
	DG 4-2.47
	
	

	242
	Corridor
	DG 4-2.47
	
	

	250
	Stair
	DG 4-2.47
	
	

	251
	Stair
	DG 4-2.47
	
	

	260
	Female toilet
	DG 4-2.39
	In above
	

	261
	Male toilet
	DG 4-2.39
	In above
	

	262
	GO Toilet
	
	140 SF
	


	
	
	
	
	

	
	UHS/F/CWS building
	
	
	

	100
	Unheated Storage
	DG 4-4
	
	Provide 2 lockable metal storage cabinets

	101
	Flammable Storage
	DG 4-3.7
	
	Containment well

Provide one lockable metal storage cabinet

	102
	Controlled Waste
	DG 4-3.8
	
	Containment well

Provide one lockable metal storage cabinet

	
	
	
	
	


1.9
OPTIONS AND BETTERMENTS.  

1.9.1
Options. The Government has identified Option Items that they wish included in the project if available funds allow.  The Option Items are identified in the RFP, listed individually on the Bidding Schedule, and described briefly below.

1.9.1.1
Option A [ list of options – consider identifying them by letter, so they don’t get confused with bidding schedule numbering ]

1.9.2
Betterments.  [Verify whether this paragraph is to remain for LPTA acquisitions.]  Betterments are features, materials or systems that exceed the requirements of this RFP.  The Contractor is encouraged to provide betterments to the design, while staying within the Project cost limitations.  Such betterments may be Contractor suggested, or respond to Government desires listed below.  The offeror shall provide sufficient information on proposed betterments for the Government to determine quality and quantity.

1.9.2.1
[ list if Users have such desired betterments ]

1.10
USER BACKGROUND INFORMATION. [Describe the units and their activities in the facility.  Example below is Pensacola – the DD Form1391/5034-R and the Users provide info for this text ]

1.10.1
This facility will serve as a Training Center for the 81st Regional Readiness Sustainment Command.  It will house the 350th Civil Affairs Brigade, and Detachment 1, 3rd  Battalion, 485th Regiment of the 108th Division.  Detachment 1 is a Drill Sergeant unit.

1.10.1.1
The mission of the 350th CACOM is to provide support in all areas of civil affairs in operational areas, either as the administrators where no civil administration is present, or in support of an existing administration.  The 350th uses the Training Center for administrative activities, to plan and support operations, and to train unit personnel in their CA specialties.

1.10.1.2
Detachment 1 personnel are troop trainers, providing basic training for soldiers.  Their use of the Training Center is for administration and to train for their duties.

1.10.2
These Army Reserve units were housed in a Government-owned facility that was damaged by the recent hurricanes.  This new facility will reduce operational costs to the Government while significantly improving unit readiness and mobilization as well as increasing the proficiency of service members.  Approximately 190 reservists will work and train in this facility.

1.10.3
There will be approximately 20 people working in the building on a full-time basis Monday through Friday, and the largest drill weekend will have approximately 170 reservists using the facility.  It is anticipated that the facility will be used one or two weekends per month for reserve training activities.  The 350th and Detachment 1 typically train on the same drill weekend.

1.11 CAD REQUIREMENTS.  Corrected Final design documents and as-built documents shall be submitted in MicroStation version 7 or 8.  If another CAD software is used to develop the design documents, the drawings shall comply with the AEC CAD Standards.  The Design Quality Control Plan shall assure all files appear identical and are error-free.  Maintain the use of referencing, and do not create a single file with all of the graphics for one sheet in one file.  
1.11.1
An Army Reserve BIM data set is available for Contractor’s use in developing the [proposal or project design documents].  Contact Daniel Allgeier at 502-315-6854 or Daniel.J.Allgeier@lrl02.usace.army.mil.  [Not applicable for FY06 or LPTA projects; verify if applicable for FY07 and later BV projects - The Army Reserve prefers design documents and as-built documents that incorporate TriForma BIM technology.]
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