

LOUISVILLE DISTRICT CONSTRUCTION FORECAST
(Revised 24 March 2016)

Project Title	Project Location	Design/Build or Design/Bid/Build	Anticipated Advertisement Date	Estimated Award Value (Range per FAR 36)	Anticipated Acquisition Strategy	Status
FFR of Armed Forces Reserve Center	Little Rock, AR	D/B	See Status	\$10M - \$25M	Small Business Set-Aside	Under Evaluation
Army Reserve Center	Parks, CA	D/B/B (IFB)	See FBO	\$10M - \$25M	Small Business Set-Aside	See FBO
SOF Company Headquarters/Classroom	Ft. Campbell, KY	D/B	See Status	\$10M - \$25M	Small Business Set-Aside	Under Evaluation
High School Addition (Middle School Wing)	Ft. Knox, KY	D/B/B	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	See FBO
Medical Clinic Replacement	Ft. Knox, KY	D/B	See FBO	\$25M - \$100M	Unrestricted (Full & Open)	See FBO
Renovation of Building 34012	Wright-Patterson AFB, OH	D/B/B (IFB)	Mar-16	\$5M - \$10M	Small Business Set-Aside	
Army Reserve Center	McGuire-Dix-Lakehurst, NJ	D/B/B	See FBO	\$10M - \$25M	Unrestricted (Full & Open)	See FBO
Multi-Unit Administrative & Storage Facility, Bldg. 910	Joint Base San Antonio, Lackland, TX	D/B	See FBO	\$10M - \$25M	Unrestricted (Full & Open)	See FBO
Access Control Point/Mail/Freight Center	Ft. McCoy, WI	D/B/B	See FBO	\$10M - \$25M	Unrestricted (Full & Open)	See FBO
Parking Apron Expansion	Seymour Johnson AFB, NC	D/B/B	See FBO	\$5M - \$10M	Small Business Set-Aside	See FBO
Army Reserve Center	Attleboro, MA	D/B/B	See FBO	\$10M - \$25M	Small Business Set-Aside	See FBO
Wing Headquarters Building 1850 Renovation	Westover, MA	D/B/B	Mar-16	\$5M - \$10M	Small Business Set-Aside	
Guardian Angel Squadron Facility	Davis-Monthan ARB, AZ	D/B/B	See FBO	\$10M - \$25M	Small Business Set-Aside	See FBO
Consolidated Medical Training Facility	Lackland AFB, TX	D/B/B	See FBO	\$5M - \$10M	Small Business Set-Aside	See FBO
Consolidated Ship/Rec Center	BGAD, Lexington, KY	D/B/B	See FBO	\$10M - \$25M	8(a) Competitive- Regions IV and V	See FBO
Army Reserve Center	Kansas City, KS	D/B/B	See FBO	\$10M - \$25M	Small Business Set-Aside	See FBO
Medical Training Facility	Joint Base San Antonio, Lackland, TX	D/B/B (IFB)	See FBO	\$5M - \$10M	Small Business Set-Aside	See FBO
Construct River Dikes (5 Yr IDIQ)	Olmsted L&D	D/B/B	Apr-16	\$25M - \$100M	Unrestricted (Full & Open)	
Repair Hangar Building 7000	Westover ARB, MA	D/B/B (IFB)	May-16	\$1M - \$5M	TBD- Project Currently on Hold	
Construct New Physical Plant	Edward Hines Jr. VA Hospital, Hines, IL	D/B/B	May-16	\$25M - \$100M	TBD	
Full Facility Restoration	Milan, OH ARC	D/B	May-16	\$1M - \$5M	TBD	
Indoor Firing Range	Youngstown ARC, OH	D/B/B	May-16	\$5M - \$10M	TBD	
Family Housing Replacement	Rock Island Arsenal, IL	D/B/B	Jun-16	\$10M - \$25M	TBD	
Organizational Maintenance Shop	ARC Orangeburg, NY	D/B/B	Jun-16	\$1M - \$5M	TBD	
Dock 5 Building 1076	Beale AFB, CA	D/B/B	Jul-16	\$5M - \$10M	Small Business Set-Aside	
FFR of Army Reserve Center	Ft. Totten, NY	D/B	Jul-16	\$10M - \$25M	TBD- Project Currently on Hold	
Vehicle Bay Extension & Fire Station Renovation	Westover, MA	D/B/B	Aug-16	\$1M - \$5M	TBD	
Renovate/Construct for New AFRL Offices, F2025	Wright-Patterson AFB, OH	D/B/B	Aug-16	\$5M - 10M	TBD	
Consolidated Mission Complex - Phase 1	Robins AFB, GA	D/B/B	Sep-16	\$25M - \$100M	TBD	
Operations Facilities	Olmsted L&D	D/B/B	Sep-16	\$10M - \$25M	TBD	
Army Reserve Center	Miramar, CA	D/B/B	Sep-16	\$10M - \$25M	Small Business Set-Aside	
Access Control Point	Ft. Buchanan, PR	D/B	Oct-16	\$5M - \$10M	TBD	
Army Reserve Center	Starkville, MS	D/B	Oct-16	\$10M - \$25M	TBD	
Crown Hill Indianapolis Columbarium	Indianapolis, IN	D/B/B	Nov-16	\$5M - \$10M	TBD	
ESC Modified TEMF/Warehouse	Ft. AP Hill, VA	D/B	Nov-16	\$10M - \$25M	TBD	
RFTA Transient Training Barracks	Parks, CA	D/B/B	Dec-16	\$10M - \$25M	TBD	
Dining Facility (DFAC)	Ft. McCoy, WI	D/B/B	Jan-17	\$10M - \$25M	TBD	
Aviation Support Facility	Clearwater/MacDill AFB, FL	D/B/B	Mar-17	\$25M - \$100M	TBD	
New VA Medical Facility	Louisville, KY	D/B/B	Jun-17	Over \$500M	TBD	
Automated Infantry Platoon Battle Course	Ft. Campbell, KY	D/B/B	Feb-18	\$5M - \$10M	TBD	