

Louisville District IDIQ Forecast

Description	# of Contracts	Duration	Anticipated \$ Value	Anticipated Issue Date
Environmental AE (Unrestricted)	up to 4	5 yrs	\$9M each	1 st Qtr – FY15
Independent Expert Peer Review (Unrestricted)	up to 3	5 yrs	TBD	2 nd Qtr – FY15
Independent Expert Peer Review (SB/SA)	1	5 yrs	TBD	2 nd Qtr – FY15
Dredging (TBD)	1	3 yrs	\$21M	2 nd Qtr – FY15
Environmental Restoration Services (Unrestricted)	up to 7	10 yrs	TBD	3 rd Qtr – FY15
Environmental Restoration Services (SB/SA)	up to 7	10 yrs	TBD	3 rd Qtr – FY15

The previously identified Army Reserve and Military & Civil Works AE actions have been deferred to FY16. At this time, the projected workload does not justify procuring additional contract capacity. The Louisville District will re-evaluate these requirements in FY16.