

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 4	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 20-Jun-2002		4. REQUISITION/PURCHASE REQ. NO. W22W9K-2112-0682		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, LOUISVILLE ATTN: CELRL-CT 600 DR. MARTIN LUTHER KING PLACE ROOM 821 LOUISVILLE KY 40202		CODE DACA27		7. ADMINISTERED BY (If other than item 6) CONTRACT ADMINISTRATION BRANCH ATTN: DEBRAUH M. LARDNER P. O. BOX 59 LOUISVILLE KY 40201-0059		CODE DACA27	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACA27-02-B-0007	
				X		9B. DATED (SEE ITEM 11) 13-May-2002	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Subject Solicitation No. DACA27-02-B-0007 for Construction of Herrera Hall USARC, Mesa, AZ, is modified as follows: See attached for changes to solicitation. All other terms and conditions remain the same.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		20-Jun-2002	

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Changes in Section SF 30

A clarification that bidders should go to the web page and view "A11-1.cal" either from the direct link to the drawing or from the drawing groups "All Project Drawings" or "Architectural". Corrections have already been made to the web page, SVD/MAXFR Index files (plans and arch), and ZIP file (plans01.zip).

Specifications section 00800

1.14 Warranty of Construction (1994) Alternate 1 (APR 1984) FAR 52.246-21I

Numbering in this paragraph refers to paragraph "19". It should be "14"

1.19 Replace 450 Sq. Ft. with 41.81 sq. Meters.

1.27 Replace 6 Feet with 1829 mm, Replace 42 inches with 1067 mm, Replace 35 feet with 10668 mm. Replace sentence "Prior to commencement of work in elevated work areas, the Contractor shall submit drawings all provisions of his positive protection system including, but not limited to, all details of guard rails." With the sentence "Prior to commencement of work in elevated work areas, the Contractor shall submit drawings depicting all provisions of his positive protection system including, but not limited to, all details of guard rails."

The Red Zone Meeting

The Red Zone Meeting is for the smooth close-out of the Construction Contract for both timely physical as well as fiscal close-out of the project. It is a meeting that is held about 60 days before the anticipated Beneficial Occupancy Date(BOD) at or near the project site. The whole Project Delivery Team(PDT) meets to discuss the close-out process, to build a schedule of events and assign responsibilities for actions necessary to produce a timely project close-out. The Project Delivery Team includes the subcontractors. Below is the Red Zone Meeting Checklist.

SAMPLE **Red Zone Meeting Checklist** Date: _____

Contract No.	
Description / Location	
Contractor	
Contracting Officer	

Action	Completion Milestone	√
Inspections		
Fire		
Safety		
Pre-final		
Mechanical Test & Balance		
Commissioning		
Landscaping Complete		

Beneficial Occupancy Date (BOD)		
Furniture Installation		
Comm Installation		
As-Built Contract Drawings		
Provide all O&M manuals, tools, shop drawings, spare parts, etc. provided to customer		
Provide Warranty documents to Customer		
Contract completion		
Final Inspection		
User move-in		
DD Form 1354, Transfer of Real Property completed & signed		
Ribbon cutting		
DD Form 2626 - Construction Contractor Performance Evaluation		
DD Form 2631 – A-E Performance Rated after Construction		
Final Payment Completed		
Release of Claims		
Return of Unobligated Funds		
Move Project from CIP to General Ledger		
Financial completion		